

DELPHI

REQUEST FOR  
QUOTATION NOT AN  
ORDER

TARGET ROUND #: 2

Date: July 9, 2008

Subject: Target Pricing For  
Quotation

2008-HM66

Description: Rochester Die Casting Building Demolition

Thank you for your response to the RFQ shown above. Please re-evaluate your quotation based on the targets shown below.


Your response is required no later than Wednesday July 9<sup>th</sup>, 2008 before 5:00 PM (EST). Quote responses received after the required due date/time may not be considered. The last received quote will be considered your *best and final* offer.

Please fill out the information below and sign / date at the bottom of this page.

Line Item	Description	Target Price Dollars	Expected Delivery	Supplier Response (include price/delivery)
1	Rochester Die Casting Bldg Demolition	Contractor to refund Delphi  (\$305,000.00 usd) Or better proposal	Per request	          (\$271,033)

Supplier Representative  
Signature:

Date:

  
Peter Hartung  
Ambius Specialty Contracting

7/9/08

Hugo Martinez  
Facilities Lead Buyer  
Delphi Global Supply Management  
Phone: 915. 612. 8775 Fax: 866. 348. 8465  
Hugo.f.martinez@delphi.com

BID PROPOSAL BREAKDOWN FORM

The Owner requires that the following bid breakdown be provided for quotation comparison purposes. The breakdown will likely also form the basis for the Project's Schedule of Values and be utilized in evaluation of the Contractor's progress payment requests.

Mobilization/Demobilization /Site Services  
(Supervisory personnel, safety  
personnel, job trailers, utilities, project  
management, etc)

\$ 28,092

Asbestos Abatement

\$ 35,265

Equipment Preparation for Transfer, or  
Salvage (tank, hydraulic system, and gearbox drainage,  
exterior cleaning, chip removal, etc)

\$ 38,065

Building Decommissioning (industrial cleaning of pits,  
trenches, sumps, steam booths, floors, sewers, mercury  
removal, bulb and ballast removal, waste collection, etc)

\$ 171,673

CFC Recovery (recovery of CFC's from ice machines,  
chillers, drinking fountains, air conditioning, etc)

\$ 5,176

PCB Capacitor/Ballast

\$ 3,893

Utilities relocation

\$ 60,415

Exterior wall construction

\$ 84,591

Demolition

\$ 374,657

Material reclamation/salvage value credit

\$ (1,189,999)

Other (specify) Restoration

\$ 117,139

\$ \_\_\_\_\_

GRAND TOTAL (Base Bid)

\$ (271,033)

*[Signature]*  
Jesse H. Hwang  
Contractor Specialty Contracting  
1/12/08